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LETTING NO. : 20120301 CONTRACT ID : C18776 COUNTIES : JEFFERSON, REGION 6 DENVER
LETTING DATE : 03/01/12 REGION : 6 ADAMS, REGION 6
LETTING TIME : 10:00 AM CONTRACT TIME : 40 WORK DAYS
TERRAIN : URBAN PROJECT(S) : STAR600-410
CONTRACT DESCRIPTION :
Replacing sign structure and sign panel
at various locations in Region 6
TOTAL % OF % OF
RANK  VENDOR VENDOR NAME BID LOW BID EST
0 -EST- ENGINEER"S ESTIMATE $ 357,051.00 110.3031%  100.0000%
1 450A TETRA TECH CONSTRUCTION SERVICES, INC. $ 323,700.00 100.0000% 90.6593%
2 276A TECHNOLOGY CONSTRUCTORS, INC. $ 352,848.00 109.0046% 98.8229%
3 1432A SIGNATURE UNDERWRITERS, INC $ 375,650.00 116.0488%  105.2091%
4 827A COLLINS & HERMANN, INC $ 450,512.85 139.1760% 126.1761%
5 1158A MOUNTAIN VALLEY HYDROSEED, LLC $ 465,890.42 143.9266% 130.4829%
IC 0) -EST- 1 ) 450A 2 ) 276A
|ENGINEER™S ESTIMATE |TETRA TECH CONSTRUCTION S]TECHNOLOGY CONSTRUCTORS,
| | |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT ] UNIT PRICE AMOUNT ] UNIT PRICE AMOUNT
------------------------------------------------------ Ry
SECTION 0001  ROADWAY | | |
| | |
202-00805 Rem Overhead Sign Str 2.000 EACH] 4500.0000 9000.00] 5000.0000 10000.00] 2200.0000 4400.00
202-00810 Rem Ground Sign 7.000 EACH] 100.0000 700.00] 300.0000 2100.00] 604 .0000 4228.00
202-00821 Rem Sign Panel 1.000 EACH] 100.0000 100.00] 200.0000 200.00] 604 .0000 604 .00
202-00900 Rem Conc Footing 4.000 EACH] 250.0000 1000.00] 650.0000 2600.00] 1200.0000 4800.00
202-01130 Rem Gdrail Ty 3 188.000 LF | 4.0000 752.00] 5.0000 940.00] 5.0000 940.00
202-01170 Rem Gdrail Ty 7 13.000 LF | 20.0000 260.00] 267 .5000 3477 .50] 76.0000 988.00
202-01200 Rem Tensioned Cable Barrie 20.000 LF | 10.0000 200.00] 15.0000 300.00] 16.0000 320.00
202-01300 Rem End Anchorage 2.000 EACH] 300.0000 600.00] 450.0000 900.00] 448 .0000 896.00
203-01597 Potholing 40.000 HOUR] 200.0000 8000.00] 140.0000 5600.00] 143.0000 5720.00
208-00034 Gravel Bag 200.000 LF 5.5000 1100.00] 5.0000 1000.00] 5.0000 1000.00
208-00045 Conc Washout Str 8.000 EACH] 400.0000 3200.00] 250.0000 2000.00] 180.0000 1440.00
208-00103 Removal and Disposal of Se 15.000 HOUR] 45._.0000 675.00] 50.0000 750.00] 42 .0000 630.00
208-00205 Erosion Control Supervisor 40.000 HOUR] 90.0000 3600.00] 60.0000 2400.00] 60.0000 2400.00
210-01300 Res Impact Attenuator 1.000 EACH] 4500.0000 4500.00] 4200.0000 4200.00] 4200.0000 4200.00
216-00041 Soil Reten Blanket (S/C) 500.000 SY | 3.0000 1500.00] 2.0000 1000.00] 4.0000 2000.00
304-06000 ABC (CL 6) 65.000 TON | 20.0000 1300.00] 180.0000 11700.00] 38.0000 2470.00
403-00720 HMA (Patching) (Asph) 25.000 TON | 275.0000 6875.00] 200.0000 5000.00] 170.0000 4250.00
503-00048 Drilled Caisson (48 In) 45.000 LF | 400.0000 18000.00] 420.0000 18900.00] 489.0000 22005.00
503-00054 Drilled Caisson (54 In) 96.000 LF | 450.0000 43200.00] 530.0000 50880.00] 619.0000 59424 .00
606-00301 Gdrail Ty 3 (6-3) 525.000 LF | 17.0000 8925.00] 16.0000 8400.00] 16.2000 8505.00
606-00710 Gdrail Ty 7 (Sty CA) 33.000 LF | 200.0000 6600.00] 360.0000 11880.00] 120.0000 3960.00
606-01340 End Anchor Ty 3D 3.000 EACH] 800.0000 2400.00] 750.0000 2250.00] 767 .0000 2301.00
606-01380 Transition Ty 3H 1.000 EACH] 700.0000 700.00] 805.0000 805.00] 840.0000 840.00
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LETTING NO. : 20120301 CONTRACT ID : C18776 COUNTIES : JEFFERSON, REGION 6 DENVER
LETTING DATE : 03/01/12 REGION 1 6 ADAMS, REGION 6
LETTING TIME : 10:00 AM
IC 0) -EST- 1) 450A 2 ) 276A
IENGINEER"S ESTIMATE ITETRA" TECH CONSTRUCTION S|TECHNOLOGY CONSTRUCTORS,
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------------------ e
606-02003 End Anchor (Nonflared) 2.000 EACH] 2011.0000 4022.00] 2000.0000 4000.00] 2100.0000 4200.00
606-21010 End Anchor (Tens Cab Bar) 1.000 EACH| 3200.0000 3200.00] 4300.0000 4300.00] 4480.0000 4480.00
613-01125 1-1/4 In Elec Cond (P) 30.000 LF | 6.5000 195.00] 21.0000 630.00] 18.0000 540.00
613-07018 Pull Box (18''x12'"'x8") 3.000 EACH]| 850.0000 2550.00] 500.0000 1500.00]| 360.0000 1080.00
614-00013 Sign Panel (CL I11) 2042.000 SF | 30.0000 61260.00]| 21.0000 42882.00] 24.0000 49008 .00
614-00612 Steel Sign Post (W 6x12) 12.000 LF | 50.0000 600.00] 85.0000 1020.00]| 48.0000 576.00
614-01022 Steel Sign Post (W 10x22) 109.000 LF | 65.0000 7085.00]| 60.0000 6540.00| 86.0000 9374.00
614-01026 Steel Sign Post (W 10x26) 41.000 LF | 75.0000 3075.00] 67.0000 2747.00] 94.0000 3854.00
614-03001 Conc Footing (Ty 1) 1.000 EACH| 1300.0000 1300.00]| 500.0000 500.00] 1150.0000 1150.00
614-03005 Conc Footing (Ty 5) 6.000 EACH| 2200.0000 13200.00] 900.0000 5400.00]| 2700.0000 16200.00
614-03006 Conc Footing (Ty 6) 2.000 EACH]| 2250.0000 4500.00] 1200.0000 2400.00] 2900.0000 5800.00
614-32900 Inst Monotube Overhead Sig 1.000 EACH| 5000.0000 5000.00] 3000.0000 3000.00] 3000.0000 3000.00
614-42500 Monotube Overhead Sign Brd 3.000 EACH]| 7500.0000 22500.00] 5500.0000 16500.00]| 4500.0000 13500.00
625-00000 Const Surveying 1.000 L S | 5000.0000 5000.00] 7500.0000 7500.00] 4000.0000 4000.00
626-00000 Mobilization 1.000 L S 22500.0000 22500.00]  26000.0000 26000.00]  40800.0000 40800.00
630-00003 Uniformed Traf Ctrl 40.000 HOUR] 60.0000 2400.00] 70.0000 2800.00] 71.0000 2840.00
630-00005 Uniformed Traf Ctrl (Vehic 40.000 HOUR] 20.0000 800.00]| 22.0000 880.00]| 22.0000 880.00
630-00007 Traf Ctrl Inspection 10.000 DAY | 100.0000 1000.00]| 55.0000 550.00] 55.0000 550.00
630-00012 Traf Ctrl Mgmt 40.000 DAY | 550 .0000 22000.00]| 575.0000 23000.00]| 588.0000 23520.00
630-80335 Barricade (3 M-A) (Temp) 6.000 EACH]| 100.0000 600.00] 27.0000 162.00] 28.0000 168.00
630-80341 Const Traf Sign (A) 40.000 EACH| 45.0000 1800.00]| 27.5000 1100.00]| 38.0000 1520.00
630-80342 Const Traf Sign (B) 35.000 EACH]| 40.0000 1400.00| 48.5000 1697.50] 49.0000 1715.00
630-80343 Const Traf Sign (C) 15.000 EACH]| 45.0000 675.00] 59.0000 885.00] 60.0000 900.00
630-80344 Const Traf Sign (Spec) 128.000 SF 19.0000 2432.00] 14.0000 1792.00] 14.0000 1792.00
630-80355 Port Mesg Panel 2.000 EACH]| 4500.0000 9000.00] 2140.0000 4280.00] 2200.0000 4400.00
630-80358 Flash Arrow Panel (C Ty) 2.000 EACH]| 700.0000 1400.00]| 321.0000 642.00] 330.0000 660.00
630-80360 Drum Channel Dev 20.000 EACH]| 26.0000 520.00] 11.0000 220.00] 11.0000 220.00
630-80370 Conc Barrier (Temp) 100.000 LF 40.0000 4000.00] 11.0000 1100.00] 50.0000 5000.00
630-80380 Traffic Cone 300.000 EACH]| 4.5000 1350.00] 5.5000 1650.00] 6.0000 1800.00
630-85010 Impact Atten (Temp) 1.000 EACH| 4500.0000 4500.00] 2140.0000 2140.00] 2200.0000 2200.00
630-85040 Impact Atten (T-M-A) (Temp 2.000 EACH|]  12000.0000 24000.00]| 4300.0000 8600.00]| 4400.0000 8800.00
I
SECTION TOTALS | $ 357,051.00] $ 323,700.00] $ 352,848.00
------------------------------------------------------ S
|

CONTRACT TOTALS
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LETTING NO. : 20120301 CONTRACT ID : C18776 COUNTIES : JEFFERSON, REGION 6 DENVER
LETTING DATE : 03/01/12 REGION : 6 ADAMS, REGION 6
LETTING TIME : 10:00 AM

1C 3 ) 1432A 1C 4) 827A IC 5 ) 1158A

ISIGNATURE UNDERWRITERS, 1]COLLINS & HERMANN, INC ~ |MOUNTAIN VALLEY HYDROSEED

| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------------------ e
SECTION 0001  ROADWAY | | |

| | |
202-00805 Rem Overhead Sign Str 2.000 EACH]| 3000.0000 6000.00] 4818.6500 9637.30] 4561 .2500 9122.50
202-00810 Rem Ground Sign 7.000 EACH]| 300.0000 2100.00] 1204 .6600 8432.62] 552 4500 3867.15
202-00821 Rem Sign Panel 1.000 EACH| 300.0000 300.00] 321.2400 321.24] 330.5300 330.53
202-00900 Rem Conc Footing 4.000 EACH| 1200.0000 4800.00] 1204 .6600 4818.64| 1289.0500 5156.20
202-01130 Rem Gdrail Ty 3 188.000 LF | 9.0000 1692.00] 4.7700 896.76]| 7.6400 1436.32
202-01170 Rem Gdrail Ty 7 13.000 LF | 22.0000 286.00] 268.1300 3485.69| 355.9500 4627.35
202-01200 Rem Tensioned Cable Barrie 20.000 LF | 20.0000 400.00] 145300 290.60] 34.4400 688.80
202-01300 Rem End Anchorage 2.000 EACH| 400.0000 800.00] 429.0000 858.00] 100.5500 201.10
203-01597 Potholing 40.000 HOUR] 190.0000 7600.00] 2145000 8580.00] 272.6800 1090720
208-00034 Gravel Bag 200.000 LF | 7.0000 1400.00] 7.5100 1502.00] 3.9700 794 .00
208-00045 Conc Washout Str 8.000 EACH]| 400.0000 3200.00] 2145_0000 17160.00]| 2644200 2115.36
208-00103 Removal and Disposal of Se 15.000 HOUR]| 45.0000 675.00] 110.4700 1657.05| 66.1100 991.65
208-00205 Erosion Control Supervisor 40.000 HOUR] 75.0000 3000.00] 107.2500 4290.00] 78.5000 3140.00
210-01300 Res Impact Attenuator 1.000 EACH| 2000.0000 2000.00] 4155.9400 4155.94| 5123.1400 5123.14
216-00041 Soil Reten Blanket (S/C) 500.000 SY | 2.0000 1000.00] 2.6800 1340.00] 4.2300 2115.00
304-06000 ABC (CL 6) 65.000 TON | 30.0000 1950.00]| 134.0600 8713.90] 57.4600 3734.90
403-00720 HMA (Patching) (Asph) 25.000 TON | 130.0000 3250.00] 219.8600 5496 .50] 271.0300 6775.75
503-00048 Drilled Caisson (48 In) 45.000 LF | 550.0000 24750.00] 6354600 28595_70] 539.1200 24260.40
503-00054 Drilled Caisson (54 In) 96.000 LF | 660.0000 63360.00] 697 .4800 66958 08| 675.1500 64814 .40
606-00301 Gdrail Ty 3 (6-3) 525.000 LF | 19.0000 9975.00] 15.9300 8363.25] 20.8900 10967.25
606-00710 Gdrail Ty 7 (Sty CA) 33.000 LF | 30.0000 990.00] 359.2900 11856.57| 462 .9400 15277.02
606-01340 End Anchor Ty 3D 3.000 EACH] 900.0000 2700.00] 7346600 2203.98] 9056400 2716.92
606-01380 Transition Ty 3H 1.000 EACH| 800.0000 800.00] 8043800 804 .38] 1156.8400 1156.84
606-02003 End Anchor (Nonflared) 2.000 EACH] 2100.0000 4200.00] 1941.2300 3882.46] 2393.0000 4786.00
606-21010 End Anchor (Tens Cab Bar) 1.000 EACH] 6200.0000 6200.00] 4290.0000 4290.00] 54536600 5453 .66
613-01125 1-1/4 In Elec Cond (P) 30.000 LF | 4.0000 120.00] 21.4500 643.50] 10.5600 316.80
613-07018 Pull Box (18''x12"x8") 3.000 EACH]| 120.0000 360.00] 1072.5000 3217.50] 672.0700 2016.21
614-00013 Sign Panel (CL I11) 2042.000 SF | 27.0000 55134 00| 26.5100 54133.42] 27.6800 56522.56
614-00612 Steel Sign Post (W 6x12) 12.000 LF | 25.0000 300.00] 64.6700 776.04] 59.4900 713.88
614-01022 Steel Sign Post (W 10x22) 109.000 LF | 440000 4796.00] 78.1300 8516.17] 72.7200 7926.48
614-01026 Steel Sign Post (W 10x26) 41.000 LF | 52.0000 2132.00] 80.1800 3287.38] 79.3300 3252.53
614-03001 Conc Footing (Ty 1) 1.000 EACH| 1800.0000 1800.00] 1167.3500 1167.35] 9849600 984.96
614-03005 Conc Footing (Ty 5) 6.000 EACH]| 2000.0000 12000.00]| 1671.5500 10029.30] 1421.2600 8527.56
614-03006 Conc Footing (Ty 6) 2.000 EACH]| 2200.0000 4400.00] 1878.3300 3756.66| 2148.4100 4296.82
614-32900 Inst Monotube Overhead Sig 1.000 EACH| 4000.0000 4000.00] 5579.9000 5579.90| 33052500 3305.25
614-42500 Monotube Overhead Sign Brd 3.000 EACH]| 6000.0000 18000.00]| 5579.9000 16739.70] 5156.1900 15468.57
625-00000 Const Surveying 1.000 L S | 7000.0000 7000.00] 4928.1400 4928.14| 8930.7900 8930.79
626-00000 Mobi lization 1.000 L S | 40000.0000  40000.00] 49513.6100  49513.61] 71945.6400 71945 _64
630-00003 Uniformed Traf Ctrl 40.000 HOUR] 22.0000 880.00]| 28.2100 1128.40] 70.1700 2806.80
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LETTING NO. : 20120301 CONTRACT ID : C18776 COUNTIES : JEFFERSON, REGION 6 DENVER
LETTING DATE : 03/01/12 REGION 1 6 ADAMS, REGION 6
LETTING TIME : 10:00 AM
1C 3 ) 1432A 4 ) 827A IC 5 ) 1158A
ISIGNATURE UNDERWRITERS, 1]COLLINS & HERMANN, INC ~ |MOUNTAIN VALLEY HYDROSEED
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------------------ e
630-00005 Uniformed Traf Ctrl (Vehic 40.000 HOUR] 100.0000 4000.00] 107.2500 4290.00] 175400 701.60
630-00007 Traf Ctrl Inspection 10.000 DAY | 400.0000 4000.00] 107.2500 1072.50] 116.9600 1169.60
630-00012 Traf Ctrl Mgmt 40.000 DAY | 400.0000 16000.00]| 836.5500 33462.00] 5263000 21052.00
630-80335 Barricade (3 M-A) (Temp) 6.000 EACH]| 200.0000 1200.00]| 391.1400 2346.84] 29.2400 175.44
630-80341 Const Traf Sign (A) 40.000 EACH| 55.0000 2200.00] 53.6300 2145.20] 29.2400 1169.60
630-80342 Const Traf Sign (B) 35.000 EACH]| 65.0000 2275.00] 85.8000 3003.00] 40.9300 1432.55
630-80343 Const Traf Sign (C) 15.000 EACH| 75.0000 1125.00] 128.7000 1930.50] 40.9300 613.95
630-80344 Const Traf Sign (Spec) 128.000 SF | 50.0000 6400.00] 25.2100 3226.88] 26.9000 3443.20
630-80355 Port Mesg Panel 2.000 EACH]| 2500.0000 5000.00] 4290.0000 8580.00] 1871.2800 3742.56
630-80358 Flash Arrow Panel (C Ty) 2.000 EACH| 1000.0000 2000.00]| 536.2500 1072.50] 467 .8200 935.64
630-80360 Drum Channel Dev 20.000 EACH]| 30.0000 600.00] 69.7100 1394.20] 21.5000 430.00
630-80370 Conc Barrier (Temp) 100.000 LF | 10.0000 1000.00] 53.6300 5363.00] 64 .3300 6433.00
630-80380 Traffic Cone 300.000 EACH| 15.0000 4500.00] 16.0900 4827.00] 9.3600 2808.00
630-85010 Impact Atten (Temp) 1.000 EACH| 7000.0000 7000.00] 1716.0000 1716.00] 2573.0100 2573.01
630-85040 Impact Atten (T-M-A) (Temp 2.000 EACH]| 7000.0000 14000.00]| 2037.7500 4075.50] 20817.9900  41635.98
| |
SECTION TOTALS I $ 375,650.00] $ 450,512 _85] $ 465,890.42
—————————————————————————————————————————————————————— ey
CONTRACT TOTALS l $ 375,650.00] $ 450,512 _85] $ 465,890.42




